
SERIAL 05159   RFP CARRIER SERVICES – COX Contract 
 
 
DATE OF LAST REVISION: August 22, 2006 CONTRACT END DATE: July 31, 2011 
 
 
 
 
 
 
CONTRACT PERIOD THROUGH JULY 31, 2011 
 
 
TO:  All Departments 
 
FROM:  Department of Materials Management 
 
SUBJECT: Contract for CARRIER SERVICES 
 
Attached to this letter is published an effective purchasing contract for products and/or services to be supplied 
to Maricopa County activities as awarded by Maricopa County on  July 26, 2006 (Eff. 08/01/06). 
 
All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the 
vendor holding the contract.  Individuals are responsible to the vendor for purchases made outside of 
contracts.  The contract period is indicated above. 
 
 
 
     
Wes Baysinger, Director 
Materials Management 
 
DL/mm 
Attach 
 
 
 
 
Copy to:   Clerk of the Board 

Deborah Overton, Sheriff’s 
Tom Crosby, Telecommunications 
Mirheta Muslic, Materials Management 
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CONTRACT PURSUANT TO RFP 
 

SERIAL 05159-RFP 
 
This Contract is entered into this 26th day of July, 2006 by and between Maricopa County (“County”), a 
political subdivision of the State of Arizona, and Cox Arizona Telcom, LLC, a Delaware limited liability 
company dba Cox Business Services and Cox Communications, Arizona (“Contractor”) for the purchase of 
telecommunications carrier services. 
 
1.0 TERM 
 

1.1 This Contract is for a term of five (5) years, beginning on the 1st day of August, 2006 and 
ending the 31st day of July, 2011. 

 
1.2 The County may, at its option and with the agreement of the Contractor, extend the 

period of this Contract for additional terms up to a maximum of ten (10) years.  The 
County shall notify the Contractor in writing of its intent to extend the Contract period at 
least thirty (30) calendar days prior to the expiration of the original contract period, or 
any additional term thereafter. 

 
2.0 PAYMENT 
 

2.1 As consideration for performance of the duties described herein, County shall pay 
Contractor the sum(s) stated in Exhibit “A.” 

 
2.2 Payment shall be made upon the County’s receipt of a properly completed invoice.  

Invoices shall contain the following information:  Contract number, purchase order 
number, item numbers, description of supplies and/or services, sizes, quantities, unit 
prices, extended totals and any applicable sales/use tax. 

 
3.0 DUTIES 
 

3.1 The Contractor shall perform all duties stated in Exhibit “B.” 
 

3.2 The Contractor shall perform services at the location(s) and time(s) stated in Exhibit “B,” 
or as otherwise directed in writing. 
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4.0 TERMS & CONDITIONS 
 

4.1 INDEMNIFITATION: 
 
To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold harmless 
County, its agents, representatives, officers, directors, officials, and employees from and against 
all claims, damages, losses and expenses, including, but not limited to, reasonable attorney fees, 
court costs, expert witness fees, and the cost of appellate proceedings, relating to, arising out of, or 
alleged to have resulted from the negligent acts, errors, omissions or mistakes relating to the 
performance of this Contract.  Contractor’s duty to defend, indemnify and hold harmless County, 
its agents, representatives, officers, directors, officials, and employees shall arise in connection 
with any claim, damage, loss or expense that is attributable to bodily injury, sickness, disease, 
death, or injury to, impairment, or destruction of property, including loss of use resulting there 
from, caused by any negligent acts, errors, omissions or mistakes in the performance of this 
Contract including any person for whose acts, errors, omissions or mistakes Contractor may be 
legally liable. 

 
The amount and type of insurance coverage requirements set forth herein will in no way be 
construed as limiting the scope of the indemnity in this paragraph. 
 
The scope of this indemnification does not extend to the sole negligence of County. 

 
4.2 INSURANCE REQUIREMENTS: 

 
Contractor, at Contactor’s own expense, shall purchase and maintain the herein stipulated 
minimum insurance from a company or companies duly licensed by the State of Arizona and 
possessing a current A.M. Best, Inc. rating of B++6. In lieu of State of Arizona licensing, the 
stipulated insurance may be purchased from a company or companies, which are authorized to do 
business in the State of Arizona, provided that said insurance companies meet the approval of 
County. The form of any insurance policies and forms must be acceptable to County. 
 
All insurance required herein shall be maintained in full force and effect until all work or service 
required to be performed under the terms of the Contract is satisfactorily completed and formally 
accepted. Failure to do so may, at the sole discretion of County, constitute a material breach of this 
Contract. 
 
Contractor’s insurance shall be primary insurance as respects County, and any insurance or self-
insurance maintained by County shall not contribute to it. 
 
Any failure to comply with the claim reporting provisions of the insurance policies or any breach 
of an insurance policy warranty shall not affect the County’s right to coverage afforded under the 
insurance policies. 
 
The insurance policies may provide coverage that contains deductibles or self-insured retentions. 
Such deductible and/or self-insured retentions shall be applicable with respect to the coverage 
provided to County under such policies, but Contractor shall be responsible to County for such 
deductible coverage. 
 
The insurance policies required by this Contract, except Workers’ Compensation, and Errors and 
Omissions, shall name County, its agents, representatives, officers, directors, officials and 
employees as Additional Insureds with respect to Contractor’s indemnity obligations hereunder. 
 
The policies required hereunder, except Workers’ Compensation, and Errors and Omissions, shall 
contain a waiver of transfer of rights of recovery (subrogation) against County, its agents, 
representatives, officers, directors, officials and employees for any claims arising out of 
Contractor’s work or service. 
 
Contractor is required to procure and maintain the following coverages indicated by a checkmark: 
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4.2.1 Commercial General Liability. 
 
Commercial General Liability insurance and, if necessary, Commercial Umbrella 
insurance with a limit of not less than $1,000,000 for each occurrence, $2,000,000 
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit. 
The policy shall include coverage for bodily injury, broad form property damage, 
personal injury, products and completed operations and blanket contractual coverage 
claims. 
 

4.2.2 Automobile Liability. 
 
Commercial/Business Automobile Liability insurance and, if necessary, Commercial 
Umbrella insurance with a combined single limit for bodily injury and property damage 
of not less than $1,000,000 each occurrence with respect to any of the Contractor’s 
owned, hired, and non-owned vehicles assigned to or used in performance of the 
Contractor’s work or services under this Contract. 

 
4.2.3 Workers’ Compensation. 

 
Workers’ Compensation insurance to cover obligations imposed by federal and state 
statutes having jurisdiction of Contractor’s employees engaged in the performance of the 
work or services under this Contract; and Employer’s Liability insurance of not less than 
$100,000 for each accident, $100,000 disease for each employee, and $500,000 disease 
policy limit. (N.B. - $1,000,000 limits on larger contracts)  
 
Contractor waives all rights against County and its agents, officers, directors and 
employees for recovery of damages to the extent these damages are covered by the 
Workers’ Compensation and Employer’s Liability or commercial umbrella liability 
insurance obtained by Contractor pursuant to this Contract. 

 
4.2.4 Certificates of Insurance. 

 
4.2.4.1 Prior to commencing work or services under this Contract, Contractor shall 

furnish the County with certificates of insurance, or formal endorsements as 
required by the Contract in the form provided by the County, issued by 
Contractor’s insurer(s), as evidence that policies providing the required 
coverage, conditions and limits required by this Contract are in full force and 
effect.  Such certificates shall identify this contract number and title. 

 
In the event any insurance policy (ies) required by this Contract is (are) written 
on a “claims made” basis, coverage shall extend for two (2) years past 
completion and acceptance of Contractor’s work or services and as evidenced by 
annual Certificates of Insurance. 

 
If a policy does expire during the life of the Contract, a renewal certificate must 
be sent to County fifteen (15) days prior to the expiration date. 
 

4.2.4.2 Cancellation and Expiration Notice. 
 

Insurance required herein shall not be permitted to expire, be canceled, or 
materially changed without thirty (30) days prior written notice to the County. 

 
4.3 PROCUREMENT CARD ORDERING CAPABILITY: 

 
It is the intent of Maricopa County to utilize a MasterCard Procurement Card, to place and make 
payment for orders under the Contract. 
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4.4 NOTICES: 

 
All notices given pursuant to the terms of this Contract shall be addressed to: 
 
For County: 
 
Maricopa County 
Department of Materials Management 
Attn:  Director of Purchasing 
320 West Lincoln Street 
Phoenix, Arizona  
 
For Contractor: 
 
Cox Arizona Telcom, LLC 
Attn:  VP, Sales, Cox Business Services 
1550 West Deer Valley Road 
Phoenix, Arizona 85027 
623-328-3199 
 
With a copy, which is not notice, to: 
Cox Arizona Telcom, LLC 
c/o Cox Communications, Inc. 
1400 Lake Hearn Drive, N.E. 
Atlanta, Georgia  31309 
Attn:  General Counsel 
Facsimile:  (404) 843-5845 
 

4.5 REQUIREMENTS CONTRACT: 
 

4.5.1 Contractor signifies its understanding and agreement by signing this document that this 
Contract is a requirements contract.  This Contract does not guarantee any purchases will 
be made (minimum or maximum). Orders will only be placed when County identifies a 
need and issues a purchase order or a written notice to proceed. 

 
4.5.2 County reserves the right to cancel purchase orders or notice to proceed within a 

reasonable period of time after issuance.  Should a purchase order or notice to proceed be 
canceled, the County agrees to reimburse the Contractor for actual and documented costs 
incurred by the Contractor.  The County will not reimburse the Contractor for any 
avoidable costs incurred after receipt of cancellation, or for lost profits, or shipment of 
product or performance of services prior to issuance of a purchase order or notice to 
proceed. 

 
4.5.3 Contractor agrees to accept oral cancellation of purchase orders.   
 

4.6 PRICE ADJUSTMENTS: 
 

Any requests for reasonable price adjustments must be submitted sixty (60) days prior to the 
Contract expiration date.  Requests for adjustment in cost of labor and/or materials must be 
supported by appropriate documentation.  If County agrees to the adjusted price terms, County 
shall issue written approval of the change. The reasonableness of the request will be determined by 
comparing the request with the (Consumer Price Index) or by performing a market survey. 

 
4.7 TERMINATION FOR CONVENIENCE: 

 
The County reserves the right, with thirty (30) days written notice, to terminate the Contract, in 
whole or in part at any time, when in the best interests of the County without penalty or recourse.  
Upon receipt of the written notice, the Contractor shall immediately stop all work, as directed in 
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the notice, notify all subcontractors of the effective date of the termination and minimize all 
further costs to the County.  In the event of termination under this paragraph, all documents, data 
and reports prepared by the Contractor under the Contract shall become the property of and be 
delivered to the County upon demand.  The Contractor shall be entitled to receive just and 
equitable compensation for work in progress, work completed and materials accepted before the 
effective date of the termination.   
 

4.8 TERMINATION FOR DEFAULT: 
 

4.8.1 In addition to the rights reserved in the Contract, the County may terminate the Contract 
in whole or in part due to the failure of the Contractor to comply with any material term 
or condition of the Contract, to acquire and maintain all required insurance policies, 
bonds, licenses and permits, or to make satisfactory progress in performing the Contract.  
The Procurement Officer shall provide thirty (30) days written notice, identifying the 
deficiencies in Contractor’s performance, of the termination and the reasons for it to the 
Contractor. 

 
4.8.2 Upon termination under this paragraph, all goods, materials, documents, data and reports 

prepared by the Contractor under the Contract shall become the property of and be 
delivered to the County on demand. 

 
4.8.3 The County may, upon termination of this Contract, procure, on terms and in the manner 

that it deems appropriate, materials or services to replace those under this Contract.  The 
Contractor shall be liable to the County for any excess costs incurred by the County in 
procuring materials or services in substitution for those due from the Contractor. 

 
4.8.4 The Contractor shall continue to perform, in accordance with the requirements of the 

Contract, up to the date of termination, as directed in the termination notice. 
 

4.9 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST: 
 

Notice is given that pursuant to A.R.S. §38-511 the County may cancel this Contract without 
penalty or further obligation within three years after execution of the contract, if any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County is at any time while the Contract or any extension of the Contract is in effect, 
an employee or agent of any other party to the Contract in any capacity or consultant to any other 
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to 
A.R.S §38-511 the County may recoup any fee or commission paid or due to any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County from any other party to the contract arising as the result of the Contract. 
 

4.10 OFFSET FOR DAMAGES; 
 

In addition to all other remedies at law or equity, the County may offset from any money due to 
the Contractor any amounts Contractor owes to the County for damages resulting from breach or 
deficiencies in performance under this Contract. 
 

4.11 ADDITIONS/DELETIONS OF SERVICE: 
 

The County reserves the right to add and/or delete products and/or services provided under this 
Contract.  If a requirement is deleted, payment to the Contractor will be reduced proportionately to 
the amount of service reduced in accordance with the proposal price.  If additional services and/or 
products are required from this Contract, prices for such additions will be negotiated between the 
Contractor and the County. 
 

4.12 SUBCONTRACTING: 
 

The Contractor may not assign this Contract or subcontract to another party for performance of the 
terms and conditions hereof without the written consent of the County, which shall not be 



SERIAL 05159-RFP 
 

unreasonably withheld. All correspondence authorizing subcontracting must reference the 
Proposal Serial Number and identify the job project. 
 

4.13 AMENDMENTS: 
 

All amendments to this Contract must be in writing and signed by both parties. 
 

4.14 RETENTION OF RECORDS: 
 

The Contractor agrees to retain all financial books, records, and other documents relevant to this 
Contract for five (5) years after final payment or until after the resolution of any audit questions 
which could be more than five (5) years, whichever is longer.  The County, Federal or State 
auditors and any other persons duly authorized by the Department, upon reasonable prior written 
notice to Contractor and during normal business hours, shall have full access to, and the right to 
examine, copy and make use of, any and all said materials. 
 
If the Contractor’s books, records and other documents relevant to this Contract are not sufficient 
to support and document that requested services were provided, the Contractor shall reimburse 
Maricopa County for the services not so adequately supported and documented. 
 

4.15 AUDIT DISALLOWANCES: 
 

If at any time, County determines that a cost for which payment has been made is a disallowed 
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.  
County shall also state the means of correction, which may be but shall not be limited to 
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or 
to require repayment of the disallowed amount by the Contractor. 
 

4.16 ALTERNATIVE DISPUTE RESOLUTION: 
 

4.16.1 After the exhaustion of the administrative remedies provided in the Maricopa County 
Procurement Code, any contract dispute in this matter is subject to compulsory 
arbitration.  Provided the parties participate in the arbitration in good faith, such 
arbitration is not binding and the parties are entitled to pursue the matter in state or 
federal court sitting in Maricopa County for a de novo determination on the law and facts.  
If the parties cannot agree on an arbitrator, each party will designate an arbitrator and 
those two arbitrators will agree on a third arbitrator.  The three arbitrators will then serve 
as a panel to consider the arbitration.  The parties will be equally responsible for the 
compensation for the arbitrator(s).  The hearing, evidence, and procedure will be in 
accordance with Rule 74 of the Arizona Rules of Civil Procedure.  Within ten (10) days 
of the completion of the hearing the arbitrator(s) shall: 

 
4.16.1.1 Render a decision; 
 
4.16.1.2 Notify the parties that the exhibits are available for retrieval; and 
 
4.16.1.3 Notify the parties of the decision in writing (a letter to the parties or their 

counsel shall suffice).  
 

4.16.2 Within ten (10) days of the notice of decision, either party may submit to the arbitrator(s) 
a proposed form of award or other final disposition, including any form of award for 
attorneys’ fees and costs.  Within five (5) days of receipt of the foregoing, the opposing 
party may file objections.  Within ten (10) days of receipt of any objections, the 
arbitrator(s) shall pass upon the objections and prepare a signed award or other final 
disposition and mail copies to all parties or their counsel. 

 
4.16.3 Any party which has appeared and participated in good faith in the arbitration 

proceedings may appeal from the award or other final disposition by filing an action in 
the state or federal court sitting in Maricopa County within twenty (20) days after date of 
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the award or other final disposition.  Unless such action is dismissed for failure to 
prosecute, such action will make the award or other final disposition of the arbitrator(s) a 
nullity. 

 
4.17 SEVERABILITY: 

 
The invalidity, in whole or in part, of any provision of this Contract shall not void or affect the 
validity of any other provision of this Contract. 
 

4.18 RIGHTS IN DATA: 
 

The County shall own have the use of all data and reports resulting from this Contract without 
additional cost or other restriction except as provided by law.  Each party shall supply to the other 
party, upon request, any available information that is relevant to this Contract and to the 
performance hereunder. 

 
4.19 INTEGRATION: 
 

This Contract represents the entire and integrated agreement between the parties and supersedes 
all prior negotiations, proposals, communications, understandings, representations, or agreements, 
whether oral or written, express or implied. 
 

4.20 GOVERNING LAW: 
 

This Contract shall be governed by the laws of the state of Arizona.  Venue for any actions or 
lawsuits involving this Contract will be in Maricopa County Superior Court or in the United States 
District Court for the District of Arizona, sitting in Phoenix, Arizona. 
 

4.21 INCORPORATION OF DOCUMENTS: 
 

The following are to be attached to and made part of this Contract. 
 
4.21.1 Exhibit A, Pricing. 
 
4.21.2 Exhibit B, Scope of Work 
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IN WITNESS WHEREOF, this Contract is executed on the date set forth above. 
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EXHIBIT A 
PRICING 

 
SERIAL 05159-RFP      
BLANKET ORDER/COMMODITY CODE:  B0603754 /S048101, NIGP 91576-91577   
RESPONDENT NAME:   Cox Arizona Telcom, LLC   
F.I.D./VENDOR #:   W-3620     
RESPONDENT ADDRESS:   1550 W Deer Valley Rd, Phoenix, AZ 85027 
P.O. ADDRESS:         
RESPONDENT PHONE #:   623-328-3199   
RESPONDENT FAX #:   623-322-7500   
COMPANY WEB SITE:   www.cox.com/phoenix   
COMPANY CONTACT (REP):   Rick Miller      
E-MAIL ADDRESS (REP):   rick.miller2@cox.com   
      
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL:                __x___ YES  _____ NO 
      
ACCEPT PROCUREMENT CARD:                                                      __x___ YES  _____ NO 
      
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES  ___x__ NO   
______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card)      
      
INTERNET ORDERING CAPABILITY:                                                  _____ YES  ___x__ NO    ______ 
% DISCOUNT 
      
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT:                      __x___YES  _____ NO 
      
NET 10      
NET 15      
NET 20      
NET 30                  X-RM      
NET 45      
NET 60      
NET 90      
2% 10 DAYS NET 30      
1% 10 DAYS NET 30      
2% 30 DAYS NET 31      
1% 30 DAYS NET 31      
5% 30 DAYS NET 31       
      
INDICATE PERCENTAGE OF M/WBE PARTICIPATION IF ANY 
HERE:_________%   
      
PLEASE INDICATE HOW YOU HEARD ABOUT THIS 
SOLICITATION:     
      
            NEWSPAPER ADVERTISEMENT      
     x       MARICOPA COUNTY WEB SITE      
            PRE-SOLICITATION NOTICE      
            OTHER (PLEASE SPECIFY)      
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1.0  BASE PRICING       
       
       
1.1  ISDN BRI/PRI, NON-METERED ELEMENTS     

[No Volume Discounts Included]   
In Region 

SERVICE 
3 yr 
% 

Disc 

5 yr 
% 

Disc 
NON-

RECURRING RECURRING 

CHANNEL SIZE     BRI 
(2B+D) 

PRI 
(23B+D) 

BRI 
(2B+D) 

PRI 
(23B+D) 

1.1.1       USOC n/a n/a n/a n/a n/a n/a 
1.1.2  SERVICE PROVISIONING CHARGES (Per circuit):             
1.1.2.1      Basic Rate (2B+D) n/a n/a n/a n/a n/a n/a 
1.1.2.2      Primary Rate w/ DS1 Transport 33% 42% n/a included n/a  $   950.00  
1.1.2.3      Primary Rate w/ DS3 Transport 33% 42% n/a ICB n/a  $  950.00  
1.1.2.4      Primary Rate Configuration (23B+D)  33% 42% n/a included n/a  $   950.00  
1.1.2.5      Primary Rate Configuration (24B)  33% 42% n/a included n/a  $   950.00  
1.1.2.6      Primary Rate Configuration (23B+Back-Up D)  33% 42% n/a included n/a  $  950.00  
1.1.3  CHANNEL TERMINATION CHARGES:             
1.1.3.1      On-Net, Riding DS-1, POP to Premises 33% 42% n/a included n/a  $  950.00  
1.1.3.2      In-Swt’d, Riding DS-1, POP to Premises 33% 42% n/a included n/a  $   950.00  
1.1.3.3      In-Dedicated, Riding DS-1, POP to Premises 33% 42% n/a  $        

250.00  
n/a  $   300.00  

1.1.3.4      Out-Swtd, Riding DS-1, POP to Premises 33% 42% n/a included n/a  $  950.00  
1.1.3.5      Out Dedicated, Riding DS-1, POP to Premises 33% 42% n/a  $        

250.00  
n/a  $  300.00  

1.1.3.6      If Self Healing Alternate-Route Protection 33% 42% n/a included n/a  $  950.00  
1.1.3.7      If Redundant Pathing Facility to Facility  33% 42% n/a ICB n/a  $  950.00  
1.1.3.8      If Redundant Pathing to Premises 33% 42% n/a ICB n/a  $   950.00  
1.1.4  NETWORK ACCESS CHANNEL CHARGES: 1             
1.1.4.1      IXC POP Facilities Access  33% 42% n/a included n/a included 
1.1.4.2      LEC Loop facilities Access 33% 42% n/a included n/a included 
1.1.4.3      CLEC / CAP Facilities Access 33% 42% n/a included n/a included 
1.1.4.4      Access Coordination 33% 42% n/a included n/a included 
1.1.4.5      Central Office Connection 33% 42% n/a included n/a included 
1.1.5  CHANNEL MANAGEMENT CHARGES: 2             
1.1.5.1      Monitoring, Management & Documentation 
Services 

33% 42% n/a included n/a included 

1.1.6  SPECIAL FEATURES:             
1.1.6.1      (Respondent shall add any Special Features, e.g., 
pipe-to-pipe multiplexing at C/O or POP, Switched 56 kbps, 
etc. here) 

33% 42% n/a ICB n/a ICB 

1 Access charges shall include all charges related to all necessary access of IXC-LEC/CLEC 
facilities.    
2 Channel Management Charges (per channel) shall be all charges required to provide the specific services associated with 
Table 2.1. 
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1.2  xDSL     

[No Volume Discounts Included]    
PORT PARAMETERS 3 yr 

% 
Disc 

5 yr 
% 
Disc 

TO 
USER  

FROM 
USER 

(kbps)     (kbps) (kbps) 

USOC Non-
Recurrin

g 

Recurring 

1.2.1        128 0% 0% 128 128 n/a n/a n/a 
1.2.2        192 0% 0% 192 192 n/a n/a n/a 
1.2.3        256 0% 0% 256 256 n/a n/a n/a 
1.2.4        320 0% 0% 320 320 n/a n/a n/a 
1.2.5        384 0% 0% 384 384 n/a n/a n/a 
1.2.6        448 0% 0% 448 448 n/a n/a n/a 
1.2.7        512 0% 0% 512 512 n/a n/a n/a 
1.2.8        576 0% 0% 576 576 n/a n/a n/a 
1.2.9        640 0% 0% 640 640 n/a n/a n/a 
1.2.10      704 0% 0% 704 704 n/a n/a n/a 
1.2.11      768 0% 0% 768 768 n/a n/a n/a 
1.2.12      832 0% 0% 832 832 n/a n/a n/a 
1.2.13      896 0% 0% 896 896 n/a n/a n/a 
1.2.14      960 0% 0% 960 960 n/a n/a n/a 
1.2.15      1024 0% 0% 1024 1024 n/a n/a n/a 
1.2.16      1536 0% 0% 1024 1024 n/a n/a n/a 

CIR:  Committed Information Rate (kbps)   
PVC: Permanent Virtual Circuit        

 
1.3  CABLE-BASED     

[No Volume Discounts Included]    
PORT PARAMETERS 3 yr % 

Disc 
5 yr % 
Disc 

TO 
USER  

FROM 
USER 

(kbps)     (kbps) (kbps) 

USOC Non-
Recurring 

Recurring 

1.3.1        768/256 0% 0% 768 256 n/a  $        
245.00  

 $       
79.00  

1.3.2        1500/384 0% 0% 1500 384 n/a  $        
245.00  

 $       
99.00  

1.3.3        3000/512 0% 0% 3000 512 n/a  $        
245.00  

 $     
139.00  

1.3.4        4000/768 0% 0% 4000 768 n/a  $        
245.00  

 $     
179.00  

1.3.5        6000/1000 0% 0% 6000 1000 n/a  $        
245.00  

 $     
229.00  

1.3.6        448 n/a n/a 448 448 n/a n/a n/a 
1.3.7        512 n/a n/a 512 512 n/a n/a n/a 
1.3.8        576 n/a n/a 576 576 n/a n/a n/a 
1.3.9        640 n/a n/a 640 640 n/a n/a n/a 
1.3.10      704 n/a n/a 704 704 n/a n/a n/a 
1.3.11      768 n/a n/a 768 768 n/a n/a n/a 
1.3.12      832 n/a n/a 832 832 n/a n/a n/a 
1.3.13      896 n/a n/a 896 896 n/a n/a n/a 
1.3.14      960 n/a n/a 960 960 n/a n/a n/a 
1.3.15      1024 n/a n/a 1024 1024 n/a n/a n/a 
1.3.16      1536 n/a n/a 1024 1024 n/a n/a n/a 
1.3.17      Ethernet 10 Mbs n/a n/a n/a n/a n/a n/a n/a 
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1.3.18      Ethernet 100 Mbs n/a n/a n/a n/a n/a n/a n/a 
1.3.19      Ethernet 1 Gbs n/a n/a n/a n/a n/a n/a n/a 

CIR:  Committed Information Rate (kbps)        
PVC: Permanent Virtual Circuit        

 
1.4  OTHER (WIRELESS-BASED, 
ETC,) 

    

[No Volume Discounts Included]    
PORT PARAMETERS 3 yr % 

Disc 
5 yr % 
Disc 

TO USER FROM 
USER 

(kbps)     (kbps) (kbps) 

USOC Non-
Recurring 

Recurring 

1.4.1        128 n/a n/a 128 128 n/a n/a n/a 
1.4.2        192 n/a n/a 192 192 n/a n/a n/a 
1.4.3        256 n/a n/a 256 256 n/a n/a n/a 
1.4.4        320 n/a n/a 320 320 n/a n/a n/a 
1.4.5        384 n/a n/a 384 384 n/a n/a n/a 
1.4.6        448 n/a n/a 448 448 n/a n/a n/a 
1.4.7        512 n/a n/a 512 512 n/a n/a n/a 
1.4.8        576 n/a n/a 576 576 n/a n/a n/a 
1.4.9        640 n/a n/a 640 640 n/a n/a n/a 
1.4.10      704 n/a n/a 704 704 n/a n/a n/a 
1.4.11      768 n/a n/a 768 768 n/a n/a n/a 
1.4.12      832 n/a n/a 832 832 n/a n/a n/a 
1.4.13      896 n/a n/a 896 896 n/a n/a n/a 
1.4.14      960 n/a n/a 960 960 n/a n/a n/a 
1.4.15      1024 n/a n/a 1024 1024 n/a n/a n/a 
1.4.16      1536 n/a n/a 1024 1024 n/a n/a n/a 
1.4.17      DS3 n/a n/a     n/a n/a n/a 
1.4.18      OC3 n/a n/a     n/a n/a n/a 
1.4.19      Ethernet 10 Mbs n/a n/a     n/a n/a n/a 
1.4.20      Ethernet 100 Mbs n/a n/a     n/a n/a n/a 
1.4.21      Ethernet 1 Gbs n/a n/a     n/a n/a n/a 

CIR:   Committed Information Rate (kbps)        
PVC:   Permanent Virtual Circuit        

 
1.5  METROPOLITAN ETHERNET - 10 Mb/s PORT     

[No Volume Discounts Included] 
PORT PARAMETERS 3 yr 

% 
Disc 

5 yr 
% 
Disc 

Transmit Rate (Mbps)     

Non-
Recurring 

Recurring 

1.5.1       5 10% 15%  $        
500.00  

 $       684.00 

1.5.2      10 10% 15%  $        
500.00  

 $       769.50 
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1.6  METROPOLITAN ETHERNET - 100 Mb/s PORT     

[No Volume Discounts Included] 
PORT PARAMETERS 3 yr 

% 
Disc 

5 yr 
% 
Disc 

Transmit Rate (Mbps)     

Non-
Recurring 

Recurring 

1.6.1      10 10% 15%  $     
1,000.00  

 $       769.50 

1.6.2      20 10% 15%  $     
1,000.00   $     826.83  

1.6.3      30 10% 15%  $     
1,000.00   $     884.07  

1.6.4      40 10% 15%  $     
1,000.00   $     941.40  

1.6.5      50 10% 15%  $     
1,000.00   $     998.64  

1.6.6      60 10% 15%  $     
1,000.00   $  1,055.97  

1.6.7      70 10% 15%  $     
1,000.00   $  1,113.21  

1.6.8      80 10% 15%  $     
1,000.00   $  1,170.54  

1.6.9      90 10% 15%  $     
1,000.00   $  1,227.78  

1.6.10    100 10% 15%  $     
1,000.00   $  1,282.50  

     
 
1.7  METROPOLITAN ETHERNET - 1000 Mb/s PORT     

[No Volume Discounts Included] 
PORT PARAMETERS 3 yr 

% 
Disc 

5 yr 
% 
Disc 

Transmit Rate (Mbps)     

Non-
Recurring 

Recurring 

1.7.1      100 10% 15%  $     
1,000.00  

 $    1,282.50 

1.7.2      200 10% 15%  $     
1,000.00   $  1,786.14  

1.7.3      300 10% 15%  $     
1,000.00   $  2,289.69  

1.7.4      400 10% 15%  $     
1,000.00   $  2,793.33  

1.7.5      500 10% 15%  $     
1,000.00   $  3,296.88  

1.7.6      600 10% 15%  $     
1,000.00   $  3,800.52  

1.7.7      700 10% 15%  $     
1,000.00   $  4,304.07  

1.7.8      800 10% 15%  $     
1,000.00   $  4,807.71  

1.7.9      900 10% 15%  $     
1,000.00   $  5,311.26  

1.7.10   1000 10% 15%  $     
1,000.00   $  5,814.00  
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1.8  LONG DISTANCE - DEDICATED OUTBOUND VOICE SERVICE - PER MONTH 
[No Volume Discounts Included]   

Minutes 

3 yr % 
Disc 

5 yr % 
Disc In State Intra 

Lata 
In State inter 

lata Nation Wide 
Internati

onal 1 
 1.8.1      1 - 10,000  25% 25%  $       0.050   $      0.050   $           0.033  
 1.8.2      10,001 - 20,000  25% 25%  $       0.050   $      0.050   $           0.033  
 1.8.3      20,001 - 30,000  25% 25%  $       0.050   $      0.050   $           0.033  
 1.8.4      30,001 -,40,000  25% 25%  $       0.050   $      0.050   $           0.033  
 1.8.5      40 001 - 50,000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.6      50,001 - 60000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.7      60,001 - 70,000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.8      70,001 - 80,000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.9      80,001 - 90,000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.10    90,001 - 100,000  25% 25%  $       0.045   $      0.045   $           0.032  
 1.8.11    100,001 -,500,000  25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.12    500,001 - 1,000,000  25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.13    1,000,001 -,5,000,000 25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.14    5,000,001 - 10,000,000  25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.15    10,000,001 - 15,000,000  25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.16    15,000,001 - 20,000,000  25% 25%  $       0.040   $      0.040   $           0.031  
 1.8.17    20,000,001 - 25,000,000  25% 25%  $       0.040   $      0.040   $           0.031  

Se
e 

B
el

ow
 

 Note - Dedicated DS-1 Facility Charge - NRC = $250, MRC=$300 
for each facility     

1International rates posted on Internet:  
http://www.coxbusiness.com/prv/products/voice/basicpricing/internationalstandardRate.html 
 

1.9  LONG DISTANCE - NON-DEDICATED OUTBOUND VOICE SERVICE - PER MONTH 
              

Minutes 

3 yr % 
Disc 

5 yr % 
Disc In State Intra 

Lata 
In State inter 

lata Nation Wide 
Internat
ional 1 

 1.9.1     1 - 10,000  25% 25%  $       0.052   $      0.052   $           0.043  
 1.9.2      10,001 - 20,000  25% 25%  $       0.052   $      0.052   $           0.043  
 1.9.3      20,001 - 30,000  25% 25%  $       0.052   $      0.052   $           0.043  
 1.9.4      30,001 -,40,000  25% 25%  $       0.052   $      0.052   $           0.043  
 1.9.5      40 001 - 50,000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.6      50,001 - 60000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.7      60,001 - 70,000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.8     70,001 - 80,000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.9      80,001 - 90,000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.10    90,001 - 100,000  25% 25%  $       0.050   $      0.050   $           0.041  
 1.9.11    100,001 -,500,000  25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.12    500,001 - 1,000,000  25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.13    1,000,001 -,5,000,000 25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.14    5,000,001 - 10,000,000  25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.15    10,000,001 - 15,000,000  25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.16    15,000,001 - 20,000,000  25% 25%  $       0.049   $      0.049   $           0.040  
 1.9.17    20,000,001 - 25,000,000  25% 25%  $       0.049   $      0.049   $           0.040  

Se
e 

B
el

ow
 

 Note - Dedicated DS-1 Facility Charge - NRC = $250, MRC=$300 for each facility   
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1 -  International rates posted on Internet: 
http://www.coxbusiness.com/prv/products/voice/basicpricing/internationalstandardRate.html 
 

1.10  LONG DISTANCE - DEDICATED INBOUND VOICE SERVICE - PER MONTH 
              

Minutes 
3 yr % 
Disc 

5 yr % 
Disc 

In State Intra 
Lata 

In State inter 
lata Nation Wide 

Internati
onal 

 1.10.1     1 - 10,000  25% 25%  $       0.050   $      0.050   $           0.033  ICB 
 1.10.2      10,001 - 20,000  25% 25%  $       0.050   $      0.050   $           0.033  ICB 
 1.10.3      20,001 - 30,000  25% 25%  $       0.050   $      0.050   $           0.033  ICB 
 1.10.4      30,001 -,40,000  25% 25%  $       0.050   $      0.050   $           0.033  ICB 
 1.10.5      40 001 - 50,000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.6      50,001 - 60000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.7      60,001 - 70,000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.8     70,001 - 80,000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.9      80,001 - 90,000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.10    90,001 - 100,000  25% 25%  $       0.045   $      0.045   $           0.032  ICB 
 1.10.11    100,001 -,500,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.12    500,001 - 1,000,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.13    1,000,001 -,5,000,000 25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.14    5,000,001 - 10,000,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.15    10,000,001 - 15,000,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.16    15,000,001 - 20,000,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
 1.10.17    20,000,001 - 25,000,000  25% 25%  $       0.040   $      0.040   $           0.031  ICB 
       

1.11  LONG DISTANCE - NONDEDICATED INBOUND VOICE SERVICE - PER MONTH 
          

Minutes 
3 yr % 
Disc 

5 yr % 
Disc 

In State Intra 
Lata 

In State inter 
lata Nation Wide 

Internati
onal 

 1.16.1     1 - 10,000  25% 25%  $       0.052   $      0.052   $           0.043  ICB 
 1.16.2      10,001 - 20,000  25% 25%  $       0.052   $      0.052   $           0.043  ICB 
 1.11.3      20,001 - 30,000  25% 25%  $       0.052   $      0.052   $           0.043  ICB 
 1.11.4      30,001 -,40,000  25% 25%  $       0.052   $      0.052   $           0.043  ICB 
 1.11.5      40 001 - 50,000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.6      50,001 - 60000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.7      60,001 - 70,000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.8     70,001 - 80,000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.9      80,001 - 90,000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.10    90,001 - 100,000  25% 25%  $       0.050   $      0.050   $           0.041  ICB 
 1.11.11    100,001 -,500,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.12    500,001 - 1,000,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.13    1,000,001 -,5,000,000 25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.14    5,000,001 - 10,000,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.15    10,000,001 - 15,000,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.16    15,000,001 - 20,000,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
 1.11.17    20,000,001 - 25,000,000  25% 25%  $       0.049   $      0.049   $           0.040  ICB 
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1.12  TIER-1 INTERNET ACCESS (Does not include transport/circuit charges)* 
     

Mbs  

3 yr 
% 
Disc 

5 yr 
% 
Disc 

Non-Recurring Recurring  

1.12.1       0 - 1 18% 28%  n/a   $       498.00  
1.12.2       1 - 2 18% 28%  $     3,000.00   $       659.00  
1.12.3       2 - 3 18% 28%  $     3,000.00   $       972.00  
1.12.4       3 - 4 18% 28%  $     3,000.00   $    1,274.00  
1.12.5       4 - 5 18% 28%  $     3,000.00   $    1,564.00  
1.12.6       5 -10 18% 28%  $     3,000.00   $    2,909.00  
1.12.7       11 - 15 18% 28%  $     3,000.00   $    3,514.00  
1.12.8       15 - 20 18% 28%  $     5,000.00   $    4,342.00  
1.12.9       20 - 25 18% 28%  $     5,000.00   $    5,211.00  
1.12.10     25 - 30 18% 28%  $     5,000.00   $    5,481.00  
1.12.11     30 - 35 18% 28%  $     5,000.00   $    5,793.00  
1.12.12     35 - 40 18% 28%  $     5,000.00   $    5,833.00  
1.12.13     40 - 45 18% 28%  $     5,000.00   $    5,901.00  
1.12.14     45 - 55 18% 28%  $  10,000.00   $    6,245.00  
1.12.15     55 - 65 18% 28%  $  10,000.00   $    7,022.00  
1.12.16     65 - 75 18% 28%  $  10,000.00   $    7,690.00  
1.12.17     75 - 85 18% 28%  $  10,000.00   $    8,284.00  
1.12.18     85 - 95 18% 28%  $  10,000.00   $    8,696.00  
* Note - All of Cox Internet pricing includes all 
transport/circuit charges     
     
     

1.13  LOCAL INTERNET ACCESS (Does not include transport/circuit charges) 
     

Mbs 

3 yr 
% 
Disc 

5 yr 
% 
Disc 

Non-Recurring Recurring 

1.18.1      128 n/a n/a n/a n/a 
1.13.2      192 n/a n/a n/a n/a 
1.13.3      256 n/a n/a n/a n/a 
1.13.4      320 n/a n/a n/a n/a 
1.13.5      384 n/a n/a n/a n/a 
1.13.6      448 n/a n/a n/a n/a 
1.13.7      512 n/a n/a n/a n/a 
1.13.8      576 n/a n/a n/a n/a 
1.13.9      640 n/a n/a n/a n/a 
1.13.10    704 n/a n/a n/a n/a 
1.13.11    768 n/a n/a n/a n/a 
1.13.12    832 n/a n/a n/a n/a 
1.13.13    896 n/a n/a n/a n/a 
1.13.14    960 n/a n/a n/a n/a 
1.13.15    1024 n/a n/a n/a n/a 
1.13.16    1536 n/a n/a n/a n/a 
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1.14  VOLUME DISCOUNT PERCENTAGE 
     
1.14.1      A single volume discount (expressed as a per cent of the Baseline Unit Prices as provided by the Contractor.  
This volume discount shall be based solely on the total monthly revenue (for each Service Category) expressed as an 
”annual run rate” for each Service Category delivered by the CONTRACTOR to ALL ORDERING ENTITIES under this 
Contract.  Actual discounts shall be applied to each Service Category on an ANNUAL basis and shall be credited to the 
County's (or Buyer's) account at twelve month intervals, starting with the 3rd month of the Contract 15th month, 28th 
month, etc. The only acceptable additions to this pricing structure are applicable taxes. 

 

1.15  CS VOLUME DISCOUNT TABLE (Respondents shall complete this table for each CS Category offered) 
      

Annual Run Rate     Category 1 Category 2 Category 3 
  3 yr 

% 
Disc 

5 yr 
% 
Disc 

(% discount 
from the CS 
Base Rate) 

(% discount 
from the CS 
Base Rate) 

(% discount from 
the CS Base Rate) 

1.15.1       $0-$250,000.00  n/a n/a 0.0% 0.0% 0.0% 
1.15.2       $250,000.00 - $500,000.00  n/a n/a 0.0% 0.0% 0.0% 
1.12.3       $500,000.00 - $1,000,000.00  n/a n/a 0.0% 0.0% 0.0% 
1.20.4       $1,000,000.00 - $2,000,000.00  n/a n/a 0.0% 0.0% 0.0% 
1.15.5       $2,000,000.00 - $3,000,000.00  n/a n/a 0.0% 0.0% 0.0% 
1.15.6       $3,000,000.00 - $5,000,000.00  n/a n/a 2.5% 2.5% 2.5% 
1.15.7       $5,000,000.00- $7,500,000.00  n/a n/a 3.0% 3.0% 3.0% 
1.15.8       $7,500,000.00 - $10,000,000.00  n/a n/a 3.5% 3.5% 3.5% 
1.15.9       $10,000,000.00 - $12,500,000.00  n/a n/a 4.0% 4.0% 4.0% 
1.15.10     $12,500,000.00 - $15,000,000.00  n/a n/a 4.5% 4.5% 4.5% 
1.15.11     $15,000,000.00 -$20,000,000.00  n/a n/a 4.5% 4.5% 4.5% 
1.15.12     $20,000,000.00 -$25,000,000.00  n/a n/a 4.5% 4.5% 4.5% 
1.15.13     $25,000,000.00 -$30,000,000.00  n/a n/a 4.5% 4.5% 4.5% 
1.15.14     $30,000,000.00 -$40,000,000.00  n/a n/a 4.5% 4.5% 4.5% 
1.15.15     More Than - $40,000,000.00  n/a n/a 4.5% 4.5% 4.5% 

      
 

1.16  CS TERM DISCOUNT TABLE 
A single term discount (expressed as a per cent of the Baseline Unit Prices as provided by the Contractor. This term 
discount shall be based solely on the total number of months of Contract Term for which the Contractor contracts. This 
Term Discount (for each Service Category) shall be delivered by the CONTRACTOR to ALL ORDERING ENTITIES 
under this Contract at the time that County (or Buyer) purchases carrier services from the Contractor. The only 
acceptable additions to this pricing structure are applicable taxes. 

 
Cat. No. 3 yr 

% 
Disc 

5 yr 
% 
Disc 

CS Category 3 Yr 
Term 

Discount 

5 Yr Term Discount 

1.16.1       1     REGULATED 
SERVICES 

1.16.2       2     UNREGULATED 
TRANSPORT 

SERVICES 
1.16.3       3     UNREGULATED 

VALUE-ADDED 
SERVICES 

Listed for each specific service 
requested             (see above) 
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1.17  TRAVEL TIME AND RATE BY REGION 
     

Counties (region) 3 yr 
% 
Disc 

5 yr 
% 
Disc 

Maximum 
Travel Time 
(in hours) 

Hourly Rate for 
Travel Time 

1.17.1       Central Region (Metropolitan Area) n/a n/a 1  $          80.00  
1.17.2       Southwest Region (Gila Bend Area) n/a n/a 2  $          80.00  
1.17.3       Northwest Region (Lake Pleasant Area) n/a n/a 2  $          80.00  
1.17.4       East Region (Fountain Hills Area) n/a n/a 2  $          80.00  
1.17.5       Northeast Region (Cave Creek Area) n/a n/a 2  $          80.00  
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COX COMMUNICATIONS 

 
EXHIBIT B 

 
SCOPE OF WORK 

 
1.0 INTENT: 
 

The Contractor shall be the County’s Secondary Contractor, responsible to provide labor, materials, 
transportation, equipment and other activities for, and reasonably incidental to the selling, provisioning, 
supporting, and maintaining the CS operational throughout the term of this Contract when services are not 
available from the County’s Primary Contractor, or when individual Buyers determine to purchase from 
Secondary Contractor.  It also includes furnishing, installing (includes proper tagging and notification of 
information to Buyer [i.e., BP #]), interfacing, operating, maintaining, monitoring, and accurate / timely 
billing of the CS described in this Contract. 
 
The Scope includes all CS used by the County.  All County departments will be required to purchase their 
CS via this Contract.  Other entities may, but are not required to purchase their CS needs via this Contract. 
Voice value-added services (Table 2.1, Category 2), shall be the centralized ordering/billing authority for 
all Buyers.  Voice value-added services (Table 2.1, Category 2), shall be the centralized ordering/billing 
authority for all Buyers. 
 
This Contract also allows the deployment of CPE at the circuit/service demarcs, (e.g., FRADS, routers, 
CSU/DSUs, packet/cell switches, and related CPE technology refresh efforts).  When Customer Premise 
Equipment (CPE) is provided under this Contract, pricing for all such CPE shall be no greater than the CPE 
pricing that is available under the State Procurement Office’s (SPO's) statewide LAN/WAN CPE Contract. 
This Contract encourages the Contractor to locate the circuit termination CPE at a single point in a campus 
environment or in a stand-alone building on the Buyer’s premises. 
 
Other state, city and local sub-political governmental entities are authorized to purchase services / products 
under this Contract. 
 

2.0 CARRIER SERVICES CATEGORIES: 
 

Specific Items Included.  The CS itemized in Table 2.1 make-up the scope of this Contract. 
 

TABLE 2.1 
Category 
Number 

 

CS Category 

Phase 
1 

Phase 
2 

1 TRANSPORT SERVICES, e.g. YES YES 
 Trunk Lines (Analog, DS0, 1,3) YES YES 
 Tie Lines (Analog, DS0, 1,3) N/A N/A 
 Dedicated (Channelized / Clear Channel) Circuits (Analog, DS0, 1,3) YES YES 
 SONET Transport (DS-3, OC3-48) YES YES 
 Frame Relay PVC Services at Guaranteed CIR’s N/A N/A 
 Frame Relay SVS Services (VCC/VCP) N/A N/A 
 Other Packet-Based Circuit Services N/A N/A 
 ATM N/A N/A 
 Cell-Based Permanent Virtual Circuit Services (DS1-3 and OC3-48) N/A N/A 
 Cell-Based Switched Virtual Circuit Services (DS1-3 and OC3-48) N/A N/A 
 ISDN (BRI and PRI) Circuits YES YES 
 Cable-Based and Wireless-Based Circuits YES YES 
 XDSL Circuits N/A N/A 
 Point-to-Point and Point-to Multi-Point Ethernet Services YES YES 
 MPLS, MPLS Peering (Inter-Provider Carrier-to-Carrier) N/A N/A 
 CWDM YES YES 
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 DWDM YES YES 
 Lease of Dark Fiber   

2 VOICE VALUE-ADDED SERVICES, e.g. YES YES 
 Long Distance In-Bound Voice Services, On-Net and Off-Net, Intra-Lata, 

Inter-Lata or International, Credit Card 
 

YES 
 

YES 
 Long Distance In-Bound Voice Services, 800,877 or 888 Services YES YES 
 Dial-Tone Services over Multi-Service Links N/A N/A 
 Messaging Services, including Voice Mail, Voice Messaging, Integrated 

Voice Response (IVR) 
 

N/A 
 

N/A 
 Language Translation Services N/A N/A 
 Operator-Based Services N/A N/A 
 Audio Multi-Conferencing Unit (MCU) Bridging Services N/A N/A 

3 VIDEO VALUE-ADDED SERVICES, e.g. YES YES 
 Store and Forward MPEG 1 and MPEG 2 Services N/A N/A 
 IP Multicast Services (H.323, etc.) N/A N/A 
 Multi-Conferencing Unit (MCU) Services (H.320, H.323, H.324, T-120, etc.) N/A N/A 

4 INTERNET SERVICE PROVIDER SERVICES (Redundant and Non-
redundant), e.g. 

 
YES 

 
YES 

 Tier-1 Internet Access YES YES 
 Local Internet Access N/A N/A 
 Access Server (Modem Pool) Services N/A N/A 
 Electronic Mail Gateway Services, (e.g. SMTP, Proprietary Protocols) N/A N/A 
 Virtual Private Networks (VPN) YES YES 
 Virtual Private Circuits (VPC) N/A N/A 
 Firewall Network Access Management Services (IP N/A N/A 
 Electronic Data Interchange (EDI) N/A N/A 
 Outbound Proxy N/A N/A 
 Outbound URL Filtering N/A N/A 

5 TECHNOLOGY MANAGEMENT SERVICES, e.g. YES YES 
 Online CS Monitoring, Management and Documentation N/A N/A 
 Summary CS Status & Performance Reports shall Summarize Actual CS 

Performance Relative to CS SLA Performance Criteria for All-Users and All 
CS 

 
YES 

 
YES 

 Help Desk for All Subscription Services (new requests, change orders, 
troubleshooting, etc) 

 
YES 

 
YES 

 Secured Access to Browser-Based (www) Data Warehouse System (ODBC 
and JDBC compliant) w/Flexible Query and Reporting for all Monitoring, 
Management and Documentation Parameters; Countywide Access (summary 
and detailed, current and historical information) 

 
 

N/A 

 
 

N/A 

6 ADMINISTRATIVE MANAGEMENT SERVICES, e.g. YES YES 
 Following Order, Status and Performance Parameters shall available to all 

Buyers: 
 

N/A 
 

N/A 
 I.          Trouble ticket tracking and reporting YES YES 
 II.         CS order history, status and associated termination YES YES 
 III.        Detail Account Records (Countywide, by service and customer) YES YES 
 IV.        Summary Account Records (Countywide, by service and customer) YES YES 
 V.         Repair History (Countywide, by service and customer) YES YES 
 VI.       Audit Logs (Countywide, by service and customer) YES YES 
 VII.      Exception Reporting (Countywide, by service and customer) YES YES 
 VIII     Monthly invoicing shall be distributed to each Buyer by CS-provided 

            with consolidations at PHONE-NUMBER, service-type, location, 
            county and Countywide levels 

 
YES 

 
YES 

 IX.       Summary Billing Reports shall include:  Annual & Quarterly YES YES 
 X.        Total Revenue, All-Users, All CS, Countywide YES YES 
 XI.       Total Revenue, All-Users, All CS, Buyer YES YES 

 
2.1 Specific Items Not Included.  The following items specifically are not included in this Contract:  
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2.1.1 Building Wiring System (BWS) cabling and connection devices beyond the teleco 
demarc. 
 
2.1.2 9-1-1 services.  
 
2.1.3 Integration services for build-out of Buyer's campus networks.  

 
3.0 IMPLEMENTATION OF SERVICES: 
 

3.1 Conformity To Specifications And Special Instructions.  All CS provided shall be in strict 
conformity with the Specifications / SLAs.  If the instructions and Specifications contained in the 
Contract documents are not sufficiently clear to permit Contractor to proceed with installing or 
providing the requested CS, Buyer shall, upon request from Contractor, furnish additional 
instructions, together with such additional specifications as may be necessary.  When Contractor 
makes such request, it must be made in ample time to permit the preparation of the instructions 
and specifications before the information is required by Contractor to meet the implementation 
schedule.  Such additional CSO instructions and specifications shall be consistent with Contract 
documents, and shall have the same force and effect as if contained in the Contract documents.  

 
3.2 Buyer Provided Equipment And Facilities.  Buyer may provide at its own expense, certain 

equipment and facilities necessary to provide CS per this Contract, (e.g. terminating equipment, 
floor space, electricity, wall space, and support structures).  Contractor shall identify requirements 
for Buyer-provided equipment and facilities in Contractor’s Proposal, and Buyer assumes 
responsibility for providing same unless otherwise agreed.  

 
3.2.1 For all non-HFC (coaxial) services, Contractor will provision services over its fiber 

infrastructure.  Typically, Contractor will terminate its services on either a wall mount or 
rack mount CPE device.  The CPE will remain a Contractor asset and responsibility 
throughout the term of any CS agreement.  Contractor requires CPE termination in the 
Buyer’s MDF or MPOP.  In the event that CPE can not be placed in the MDF or MPOP, 
the Buyer must provide similar space within 150 feet and conduit path to the MDF or 
MPOP.  Buyer may also be responsible for time and materials required to interconnect 
displaced CPE to MDF or MPOP.    
 

3.2.2 HFC (coaxial – telephony & data) installations require a minimum of 30” x 30” of wall 
space in the MDF or MPOP.  In the event that CPE can not be placed in the MDF or 
MPOP, the Buyer must provide similar space within 150 feet and conduit path to the 
MDF or MPOP.  If the Buyer chooses to place a cable modem (CPE) in the MDF or 
MPOP, a standard non-dedicated 120V AC outlet. 

 
3.3 Implementation of the project. 
 

3.3.1 Contractor follows the same general steps as it pertains to installation and managed 
cutover: 

 
3.3.1.1 Field engineering (if facilities are not present at customer MPOP) – Meet with 

Buyer to determine the optimal route(s) to bring in Contractor facilities to the 
premise. 

 
3.3.1.2 Sales engineering – Ensure that all technical requirements for the CS have been 

discussed by Buyer’s technical staff, vendor(s), if applicable and Contractor’s 
Sales Engineering staff. 

 
3.3.1.3 Project Management – “Walk” the order from completion to installation and 

through the first billing cycle.  Each project will have a dedicated project 
manager to interface with the customer.  Project managers also coordinate test, 
turn-up and cut-over with the Buyer. 

 
3.3.1.4 Installation – Construction (fiber facilities), Transport (CPE) and Technicians 

work in succession to bring up CS, test and cut-over service. 
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3.3.1.5 Right of Entry – In order to provide service, Buyer must, at some time prior to 

scheduling installation must agree to legal Right of Entry (ROE) for Contractor 
to enter Buyer’s facility.  ROE is based on field notes generated by the Field 
Engineering step.  Construction will not begin until all permits are received. 

 
3.3.2 Time frames for critical activities and other tasks required of the Buyer. 
 

3.3.2.1 Field Engineering is scheduled with the Buyer a minimum of 10 business days 
(2 weeks) in advance for normal operations.  Buyer’s assistance is required for 
“walk-out.”  

 
3.3.2.2 Installation timeframes can vary from: 
 

3.3.2.2.1 2 week standard install – facilities, CPE and available bandwidth are 
in currently in place at the customer premise.  Buyer is either 
purchasing additional service or “hot-cutting” to new service 

 
3.3.2.2.2 45 day install – HFC (only) line extension into Buyer’s facility 

 
3.3.2.2.3 90 day install – Fiber only - new builds requiring permitting, 

construction, and CPE procurement. 
 

[Note – Variable timeframe installations (i.e. phased installation, expedited) are 
negotiated prior to CS order request.  Expedited installation may require additional costs 
to the Buyer.] 

 
3.3.2.3 Fiber installation may precede test and turn-up by up to 10 business days.  Buyer 

is responsible for Cox’s entry to the premise 
 

3.3.2.4 Test and turn-up requires a 72-hour period.  Buyer is required for access to the 
customer premise 

 
3.3.2.5 Cutover timeframes, other than “flash-cut” may be negotiated with project 

management, in order to coordinate Buyer’s maintenance windows, complexity 
of cutover, and/or vendor involvement. 

3.3.3 Any major activity that involves the Buyer's employees or premises. 
 

Contractor will require access to Buyer’s employee and/or premises for the following 
activities: 

 
3.3.3.1 Field Engineering – Field Site Survey, suggest that Buyer provides access to 

Facilities personnel or equivalent. 
 
3.3.3.2 Sales Engineering – CS Order, provide access to Buyer’s vendor and/or 

technical staff relevant to the type of CS ordered. 
 
3.3.3.4 Right of Entry – Contractor will require “legal” acceptance from Buyer’s 

organization or Premise Owner.  Buyer is asked to facilitate contact to with 
Premise Owner when Buyer does not own the property. 

 
3.3.3.5 Sales Process – Contractor may require access to Buyer’s billing, procurement 

and/or technical personnel to complete CS order. 
 
3.3.3.6 Fiber Installation – Require facilities access for entry to the premise. 
 
3.3.3.7 Test and Turn-up – Require facilities access for entry to the premise. 
 
3.3.3.8 Cut-over – Contractor will require access to Buyer’s technical personnel, 

entrance to the facility and vendor(s), if applicable. 
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3.3.4 CS Cutover. 
 

The Buyer, working with Contractor Project Management, will develop the strategy, 
sequence of events and scheduling of all CS cutovers.  The extent of site preparation, 
inside wiring, CPE installation and specific CS ordered will determine the complexity of 
the process.  Coordination and control are also essential to manage the cutovers’ 
sequence of events.  All CS cutovers will be managed by a Project Manager for a given 
cutover event.  The Project Manager will coordinate with the Buyer and appropriate 
Contractor departments and vendors, if necessary to ensure a smooth transition of service.  

 
3.4 Implementation Support. 

 
Specific to CS implementation, the Buyer will be directly interfacing with the following groups: 

 
3.4.1 Business Sales. 

 
3.4.1.1 Account Managers, Account Support Managers 
 
3.4.1.2 Sales Engineering 
 
3.4.1.3 Right of Entry 

 
3.4.1.4 Network Operations 
 

3.4.2 Network Operations. 
 

3.4.2.1 Field Engineering (site surveys) 
 
3.4.2.2 Construction  
 
3.4.2.3 Transport (CPE installation, test & turn-up) 
 
3.4.2.4 Field Technicians (service installation) 
 
3.4.2.5 Project Management 

 
3.4.3 During the implementation process the Buyer’s primary point of contact will be there 

assigned Project Manager.  The secondary point of contact will be the Account Manager.  
Contact information will be made available by your Account Manager after CS order.  
The chart below depicts the general escalation path for Sales and Operations.   

 
3.5 Quality Programs. 

 
Following are the key constructs of Contractor’s quality improvement plan: 

 
3.5.1 Identifying the key metrics for each service provided  
 
3.5.2 Measuring well-defined indicators linked to the aspects of service quality  
 
3.5.3 Evaluating the current delivery processes and implementing changes  
 
3.5.4 Monitoring the changes in the process for improvement  
 
3.5.5 Evaluating the outcomes and recommending future improvements.  

 
3.6 Major CS Implementation Plan.   

 
3.6.1 Contractor shall adhere to the following plan during all major CS implementations (i.e., 

CS implementations involving 10 or more service sites and / or PVC’s) by providing a 
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“dedicated” project team that will manage the process from order to billing.  The project 
team periodically will meet with Buyer and their representatives in person as well as 
establish recurring conference calls. 

 
3.6.2 Required Elements. Offeror shall incorporate the following elements into its CS 

Implementation:  
 

3.6.2.1 Project schedule milestone (Gantt) chart  
 
3.6.2.2 Itemization and schedule of all Buyer supplied items  
 
3.6.2.3 Field implementation requirements  
 
3.6.2.4 Field quality assurance requirements  
 
3.6.2.5 CS Test Plan, as detailed below  
 
3.6.2.6 Continuous verification of Billing System accuracy as incremental CS is 

implemented.  
 
 

3.7 CS Test Plan. 
 

Required Elements.  The following types of CS testing shall be represented in the CS Test Plan.  
They are:  

 
3.7.1 CS operational testing  

 
3.7.2 Cut-over testing.  

 
3.8 CS Operational Testing. 
 

The CS operational testing shall verify all functions and performance levels specified in the CS 
contractual requirements. Successful completion of this testing shall qualify the CS as fully 
functional.  

 
3.9 CS Cutover. 

 
After successful completion of the CS operational testing, the Contractor shall provide CS to 
Buyer and conduct tests in accordance with the Cutover Test Plan to demonstrate that all CS are 
ready to go "on-line.  The Cutover Test Plan shall have provisions for: 

 
3.9.1 Staging users onto the CS by location and by individual service provided, with proper 

prior user notification  
 
3.9.2 Monitoring of all individual CS provided  
 
3.9.3 Coordination with all necessary support groups to expeditiously resolve problems.  

 
3.10 Contract Phasing. 

 
TABLE 3-1 

PHASE ACTIVITY 
1 The continuous addition of CS as requested over the life of the Contract. 
2 Cut-over existing CS to new Contract. 

 
3.10.1 Phase-1 includes all new CS orders.  Actual CS and their location(s) shall be described in 

the implementing Carrier Service Orders (CSO's).  
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3.10.2 Phase-2 includes the "cut-over" of the existing CS that are currently provided by the 
Contractor.  Contractor shall provide a listing of CS provided by the Contractor within 30 
days after receipt of Contract. This listing shall identify regulated and non-regulated CS, 
shall be in spreadsheet or database format and shall list the CS - in force on Day 1 of this 
Contract - of all eligible Buyers.  Contractor shall complete this “cut-over” during a 
transition period of approximately 3-months (specific duration shall be approved by 
County and shall be at each Buyer’s discretion).  As part of this cut-over, Contractor shall 
re-price all CS that it currently provides all Buyers to reflect the rates agreed to under this 
Contract.  

 
3.11 Supplemental Requirements. 

 
3.11.1 Right to Interface. 

 
3.11.1.1 Buyer shall have the right to connect the CS to any equipment that includes 

standards compliant (i.e., conform to FCC Rules and Regulations 47 CFR 68 
Part 68, as amended compliant) CS interface(s).  At Buyer's discretion, Buyer, 
Contractor or the vendor supplying Buyer’s equipment may make or supervise 
the interconnection and supply any interface devices required.  

 
3.11.1.2 Contractor shall provide CS terminations (e.g., copper cross-connect blocks, 

etc.) at Buyer’s equipment if such equipment is within 150 feet of the closest 
Premises Demarc.  Buyer, at its option may choose to extend CS from the 
Contractor provided CS interface to its equipment.  The effective Contractor 
demarcation will be the “test-point” for all CS supplied to Buyer.  Any service 
related issues occurring past the “test-point” will be the responsibility of the 
Buyer. 

 
3.11.2 Operations and Maintenance. 

 
Contractor may request reasonable Service Releases for necessary routine maintenance or 
its rearrangement of facilities or equipment.  Such releases will be for specified periods 
of time, not to exceed four (4) consecutive hours, and will require the prior approval of 
Buyer.  Contractor shall, whenever possible, schedule such Service Releases during time-
periods other than Buyer's normal business hours.  Release periods are not considered 
Service Outages unless CS is not restored by the end of the release period, or Buyer has 
approved a Service Release extension.  Unscheduled Service Release periods shall be 
counted as “service outages” unless Contractor provides a minimum of 30-day notice 
prior to scheduled Service Release period and Buyer approves.  
 

3.11.3 Buyer Right to Transfer CS. 
 

Any Buyer of CS via this Contract shall have the right to transfer to any other Buyer any 
such CS. Contractor shall make this transfer without charge if facilities are in place to 
make the transfer without additional capital expenditures. 
 

3.12 Warranties. 
 

3.12.1 Service Uptime Warranty.  Contractor shall warrant that all provided CS will operate in 
substantial conformance with all requirements stated in the “Service Level Agreement” 
portion of the Contract.  

 
3.12.2 Performance Warranty.  If after 30 consecutive calendar days of nonperformance, and 

having been notified in writing, the nonperforming Contractor fails to make a particular 
CS operate per the “Service Level Agreement,” that Buyer shall be entitled to terminate 
the specific CS Agreement without penalty immediately upon written termination notice 
to the Contractor.  
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3.13 Non-Recurring and Termination Charges. 
 

3.13.1 Non-Recurring Charges. 
 

All non-recurring (e.g., Installation, PVC configurations, etc.) charges for a given CS 
shall not exceed the Standard Install Charge for the specific CS, Based on Contractor’s 
Pricing and Discounts.  
 

3.13.2 County’s Termination Liability. 
 

County shall have no liability of individual Buyer’s termination of that Buyer’s CS.  
 

3.13.3 Buyer’s Termination Liability for all CS. 
Buyer’s sole liabilities for early termination are stated in this section.  

 
3.13.3.1 Service Period.  The service period for all CS initiated (or transferred) under 

this Contract shall be equal to the remaining months in the Contract Term.  
 
3.13.3.2 Buyer’s Early Termination Cost.  If Buyer disconnects CS for any reason 

during the initial 24-month period associated with a given CSO, then Buyer’s 
only obligation to Contractor shall be to pay the remainder of the 24-month 
period. 

 
3.13.4 After the initial 24-months associated with a given CSO.  If Buyer disconnects all or part 

of CS associated with a given CSO after 24-months with that CS in-force, the termination 
charge for that CS shall be ZERO ($0.00).  

 
3.13.5 All termination charges shall be waived when the Buyer discontinues CS and ALL of the 

following conditions are met:  
 

3.13.5.1 Buyer signs a new CSO with the same Contractor for any other CS of equal or 
greater value than the termination liability. 

 
3.13.5.2 The order to discontinue CS and the order to establish new CS are received by 

Contractor within a 30 day interval,  
 

3.13.5.3 Buyer agrees to pay any previously non-disputed, billed but unpaid, recurring 
and non-recurring charges.  

 
3.14 Quality Assurance. 

 
3.14.1 Monitoring and Re-Routing. 

 
Re-Route Time.  Maximum circuit re-route time shall be non-discernible (i.e., non-
disruptive to the user) for all traffic types on all circuits that are DS-3 or larger in total 
bandwidth.  The network architecture that will deliver to the customer premise will be 
ring-in-ring SONET delivery with 50 ms protection switching capability.   

 
3.14.2 Standards Compliance. 

 
3.14.2.1 General.  All CS shall be compliant with telecommunications industry 

Standards.   All CS specified herein shall meet or exceed the following 
standards. These documents, of the current issue, form a part of this 
specification to the extent specified herein, unless designated "for reference 
purposes only." In the event of conflict between the documents referenced 
herein and the contents of this section, the more stringent shall govern.  
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       Table 3-2 

Carrier Service ACC FCC ITU ANSI Telcordia OSI 
Trunk Lines X X  X X  
SONET Transport X X X X X X 
ISDN X X  X X  
Ethernet Transport X   X  X 
Cable Based Services X X  X  X 
DWDM X X X X X  
Internet Access X X  X  X 

 
3.14.2.2 All related Federal Communications Commission (FCC) and AZ Corporation 

Commission (ACC) Rules and Regulations.  
 

3.14.2.3 All related ISO/OSI Standards. 
 

3.14.2.4 All related BellCore Standards. 
 

3.14.3 Inspection of All Major CS Implementations (i.e., all Buyers with 10 or more locations 
and / or 10 or more PVC’s).  

 
3.14.3.1 Buyer may appoint an Inspector(s) from time to time to serve as Buyer's 

representative during, installation, testing, cutover, operation and maintenance 
of the CS (and its billing) and shall advise Contractor of same.  Such inspection 
may extend to any part of the installation or operation of the CS.  The Inspector 
shall not be permitted to modify in any way the provisions of the Contract, nor 
to delay the work by failing to complete the inspection with reasonable 
promptness.  The Inspector shall not interfere with the Contractor's management 
of the work.  Instructions given by the Inspector shall be respected and 
responded to by Contractor.  

 
3.14.3.2 Whenever required by the Inspector, Contractor shall furnish without additional 

charge, all tools, test equipment, and labor necessary to make an examination of 
the work completed or in progress or test the quality of the CS. If the CS, 
including its installation and operation, is found to be not in compliance with the 
Specifications, Contractor shall bear all expenses of such examination and of 
satisfactory correction of the deficiencies.  

 
3.14.3.3 After ALL CS installation and testing activities are completed, and upon 

delivery of ALL required CS and testing documentation, Final CS Acceptance 
(FCA) shall be executed.  

 
3.14.4 Acceptance Testing of All Major CS Implementations 

 
3.14.4.1 Upon notification of completion of Contractor testing, Buyer shall commence its 

Acceptance Testing Period of 30 calendar days for compliance with CS 
performance requirements.  In the event of apparent failure to meet any 
performance requirements or standards during any Acceptance Testing Period, it 
is not required that one 30-day period expire in order for another Acceptance 
Testing Period to begin.  Furthermore, if, during any Acceptance Testing Period, 
Buyer identifies Service Affecting deficiencies, it shall be at Buyer’s option if 
another 30-day Acceptance Testing Period is required after Contractor 
satisfactorily corrects such deficiencies.  

 
3.14.4.2 Buyer’s standard of performance shall be met when the CS operates in 

conformance with the SLA requirements during its operational-use-time for a 
period of 30 consecutive calendar days from the commencement date of the 
Performance Period. 
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3.14.4.3 If Buyer identifies Service Affecting deficiencies, during the Performance 
Period, Buyer shall promptly notify Contractor in writing of such deficiencies.  
Contractor shall correct these deficiencies in a timely and satisfactory manner 
and shall notify Buyer in writing when deficiencies are corrected.  Buyer shall 
make every effort to assist Contractor in the resolution of all deficiencies but the 
responsibility ultimately resides with Contractor.  

 
3.14.4.4 Promptly upon successful completion of the Performance Period, Buyer will 

notify Contractor in writing that the Performance Period is now complete.  
Contractor's receipt of Buyer's letter shall prompt the execution of the Final CS 
Acceptance Document. 

 
3.14.4.5 If the Performance Period Acceptance Testing is not completed within 90 

calendar days of the Contractor's CSO Initiation date, Buyer shall have the 
option of terminating the CSO, without penalty or of authorizing Contractor in 
writing of an extension of the Performance Period deadline.  Buyer's option to 
terminate the CSO shall remain in effect until such time as successful 
completion of the CS performance requirements is attained.  

 
3.15 Customer Support and Problem Resolution Requirements. 

 
3.15.1 Account Team Support. 

 
3.15.1.1 Customer Support. 

 
Contactor shall provide 24x7 service support throughout the term of any CS 
agreement.  Billing support will be available during normal business hours, 8am 
– 5pm Monday through Friday, except on holidays.  CS that utilize fiber 
infrastructure have the option of bypassing Tier II support and work directly 
with Tier III, if they should desire.  HFC (coaxial) customers would be directed 
to Tier II support.   

 
3.15.1.2 Trouble Reporting and Escalation and Mean Time to Repair. 
 

(NOTE:  Contractor to update and notify County of names, titles and telephone numbers as changes occur) 
 

Person/Title Office Phone Cell Phone 
1.  Cox Business Operations Center 
After 2 hours with no resolution, escalates to #2 

866-291-2262(CBOC) NA 

2.  Tamara Bramanti 
After 2 hours with no resolution, escalates to #3 

623-322-7032 602-694-1390 

3.  Terry Mardis – Director of Analysis and Planning. 
After 2 hrs with no resolution escalates to #4 

623-322-7958 602-694-2228 

 
 

HI CAP (T-1 or larger) Local Service:  Toll free number for trouble reporting: 1-866-291-2262 (CBOC) 
 

Normal Business Hours Monday – Friday 7am to 7pm 
 
Two Tier III Support personnel and one Tier IV Engineer man CBOC.  Each Engineer shares the on call 
status.  
 
In the event that all Engineers are on the phone with a customer the calls would route to the Customer 
Care Center 623-322-2000.  The CSR would then open a ticket and notify the CBOC Engineer for follow 
up. 
 

After Hours Monday – Friday 7pm to 7am    Saturday - Sunday 24 hours 
On Call Support:  after 7pm the 1-866-291-2262 (CBOC) is transferred to a pager voicemail.  The 
customer would leave a detailed message in reference to the trouble they are experiencing and a number 
to call them back at.  The on call Engineer has 15 minutes to respond to a Hi Cap trouble ticket. 
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Once cause of trouble has been established an estimated ETR (estimated time of repair) would be set. 

 
• Customer calls CBOC at 866-291-2262 (CBOC) and leaves a message.  On-call person is paged 

immediately and responses back to customer within 15 minutes.   
 
• CBOC pages Phoenix Transport first level contact on-call pager 
 
• If first level pager does not respond within 15 minutes, CBOC re-pages first level on-call pager 
 
• Waits only a few minutes, and calls first level mobile or personal pager. 
 
• Simultaneously, Engineer pages second level on-call pager along with CBS Operations Manager. 
 
• If CBOC does not receive call back from second level on-call pager within a few minutes, call is escalated 

further to Transport Supervisor level and then Transport Manager-level along with Director Level at CBS. 
 

Cox Atlanta - NOC Escalation List 
Carrier Service 
 
Person / Title    Telephone Number  Pager Number   
 
1. Trouble Ticket Hotline:   888-326-9266   N/A  
 
Press Option 2 for Telephony 
 
2. Thyra Carmichael-NOC Supervisor 404-843-5884   404-364-3168 
 
3. Scott Smith-NOC Manager  404-845-8585   888-463-8480 
 
4. David Fear-NOC Director  404-845-8520   888-306-8816 
 
5. Dick Mueller-VP Engineering  404-843-5355   888-620-8370 
 
Note:  When dialing the NOC 800 # (888-326-9266) select Option 2 for Telephony.  The customer can request to 
speak with a ‘lead’ NOC person at anytime. 

 
Atlanta NOC Procedures 

 
• Alarm reports to NOC 
 
• NOC pages Phoenix first level contact on-call pager 
 
• If first level pager does not respond within 15 minutes, NOC re-pages first level on-call pager 
 
• Waits only a few minutes, and calls first level mobile or personal pager 
 
• Simultaneously, NOC pages second level on-call pager 
• If NOC does not receive call back from second level on-call pager within a few minutes, call is 

escalated further to Supervisor level and then Manager level 
 

3.15.2 Ongoing Optimization. 
 

Contractor shall provide proactive management of its telecommunications environment 
through evolving infrastructure design and improvements. 
 

3.15.3 CS design resources shall include: 
 

3.15.3.1 Pre-installation CS design (data collection, analysis, and engineering). 
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3.15.3.2 Installation support and testing. 
 
3.15.3.3 Ongoing system engineering support (monitoring and capacity planning). 
 

3.15.4 CS design services shall incorporate: 
 
3.15.4.1 Hands-on, pre- and post-implementation support. 
 
3.15.4.2 Certification test labs support. 
 

3.15.5 Conflict with Tariff. 
 

Where conflicts exist between Contractor’s Tariff and Contract Documents, County 
reserves the right to require the Contractor to revise its tariff to correct such conflicts. 
 

3.16 General Billing Requirements. 
 

3.16.1 Required Standard Elements: 
 

The following basic billing data shall be made available:  
 

3.16.1.1 Usage statistics. 
 
3.16.1.2 Applicable discounts. 

 
3.16.2 Electronic billing data and associated software packages to the Buyer is preferred, in 

order to conduct trending and traffic analysis. 
 
 
3.16.3 Billing Analysis. 

 
Contractor shall provide SmartBill, in addition to its standard monthly paper bill. 

 
3.16.4 Management Reporting. 

 
Contractor shall provide customers with trunk utilization reports across a multi-premise 
PBX solution.  This information will be helpful to the Buyer by ascertaining where its 
traffic flow is terminating or originating from and subsequently reduce or add trunks 
accordingly.  These are specialty reports and available when requested by customer.  
Multiple requests or interval reporting may include costs to the Buyer. 
 

3.16.5 Payment of Taxes. 
 

Buyer shall pay all applicable taxes imposed on it by law.  Such taxes shall be included in 
the billing. Contractor is responsible for all other taxes.  
 

3.16.6 Billing Address. 
 

Unless otherwise indicated on the ordering CSO, invoices for CS shall be addressed to 
the Buyer’s address. 

 
3.16.7 Billing Media. 

 
Electronic invoices for CS is preferred, with Buyer approval of the specific electronic 
media or magnetic media at no additional cost to the Buyer.  If magnetic media is used, 
Contractor shall notify Buyer of the nature of any changes or modifications in the media 
record format as soon as possible, but no later than 30 calendar days prior to 
implementing such changes.  When requested, Contractor shall provide Buyer with 
paper-based billing.  
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3.16.8 Billing Detail. 

 
Invoices submitted for payment shall contain the same description detail as provided in 
price quotations, and as a minimum, shall identify each Service, the unit price, units of 
quantity, extended price, service address or location of Service, and invoice total.  
 

3.16.9 Billing Pro-Rated CS. 
 

All CS billings shall be based on a pro-ration of the total monthly CS charge rate.  
 

3.16.10 Timeliness of Billing. 
 

Invoicing for telephony / dial-tone related products shall be provided Buyer within 30 
calendar days in-arrears for the billed services.  Invoicing for circuit-based services shall 
be provided Buyer at least 30 days in advance of billed services.  Contractor and Buyer 
agree to process invoices as per the SLA. 

 
3.16.11 Billing Adjustments. 

 
Revised invoices or billing adjustments shall apply only to Contractor's CS that can be 
verified by the Buyer, and requests for such adjustments must be submitted in writing to 
the Buyer within 60 days of the billing cycle for the billed services; shall reference the 
original invoice in which the error was made, and contain sufficient level of detail to 
make a reasonable determination of fact.  Billing Adjustments shall not be accepted in 
any form other than a paper document.  
 

3.16.12 Billing Disputes. 
 

Failure by Buyer to pay any portion of the entire invoiced amount based on Contractor 
billing errors or disputed charges shall not constitute default under this Contract.  Buyer 
will pay undisputed portions of disputed or incorrect invoices where Buyer can easily 
identify the undisputed portion.  Payment of an amount less than the total amount due on 
all unpaid invoices shall be credited as directed by Buyer.  In no event shall Contractor 
apply any payment or portion thereof to any particular amount or item that is subject to 
any claim of error or dispute between the parties.  
 

3.17 Carrier Service Orders. 
 

3.17.1 Form of Order.  All orders for CS shall be placed by Buyer issuing a written CSO to 
Contractor.  A CSO may be issued by Buyer for CS included in any Exhibit in the form 
specified herein.  Buyer may require Contractor to assist in CSO preparation by providing 
necessary CS description, operating parameters, and interface information.  Contractor 
shall provide this assistance at no added cost to Buyer.  Each CSO shall be approved and 
issued by the Buyer or its authorized representative, as follows:  

 
3.17.2 CSO Content.  Each CSO shall include, but not be limited to, the following information: ·  
 

3.17.2.1 Date of the Order  
 

3.17.2.2 Order (CSO) Number  
 

3.17.2.3 Setup of Buyer’s Account (including Buyer’s profile as required for specific CS, 
billing, etc.)  

 
3.17.2.4 Term of the CS, including Service start date, termination date (if applicable), 

and installation date (if  
 

3.17.2.5 Billing address and instructions  
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3.17.2.6 Reference to related CSOs  
 

3.17.2.7 A list or description specifying the quantity, type and special options and/or 
provisions of the CS.  

 
3.17.3 Receipt of CSO.  Contractor shall acknowledge receipt in writing/electronically of each 

CSO issued (by Buyer) within two (2) calendar days of issuance.  
 

3.17.4 CSO Acceptance.  Contractor shall acknowledge acceptance in writing/electronically of 
each CSO issued (by Buyer) via returning a signed/accepted CSO form within five (5) 
calendar days (seven (7) calendar days in case a holiday is involved, of issuance by 
Buyer. All CSOs shall be deemed accepted by Contractor if not specifically rejected 
within the five (5) calendar days (seven (7) calendar days in case a holiday is involved. 
Buyer, at its sole discretion, may allow verbal or other means of acknowledgment 
pending written/electronic acknowledgment when time and circumstances require.  This 
CSO acceptance shall include the reservation of all elements necessary to deploy the 
requested/accepted CS.  

 
3.17.5 CSO Modification.  Buyer may modify a CSO only by a written/electronic instrument 

signed by Buyer's authorized representative.  Contractor may modify a CSO only with 
Buyer's written/electronic concurrence.  Any unauthorized modification by Contractor 
shall, at Buyer's option, cause the CSO to be void. 

 
3.17.5.1 Buyer may, at any time prior to Contractor's acceptance of a CSO, modify the 

CSO, in whole, or in part.  Buyer shall have no liability for making such 
modification.  
 

3.17.5.2 If a CSO is modified subsequent to Contractor's acceptance, then Buyer's 
liability shall be limited to the full cost of all non-recoverable expenses caused 
by the modification, not to exceed the non-recurring charges for CS ordered 
on the CSO, plus any special construction charges. Contractor shall separately 
quote such construction charges, which shall be subject to review and 
acceptance by Buyer. If accepted, the Buyer will issue a CSO.  

 
3.17.5.3 CSO Cancellation.  Buyer may, at any time prior to Contractor's acceptance, 

cancel the CSO, in whole, or in part. Buyer shall have no liability for such 
cancellation.  If a CSO is canceled subsequent to Contractor's acceptance, then 
Buyer's liability shall be limited to the full cost of all non-recoverable 
expenses incurred, not to exceed the non-recurring charges for the CS ordered 
on the CSO, plus any special construction charges.  Contractor shall 
separately quote such construction charges, which shall be subject to review 
and acceptance by Buyer.  If accepted Buyer shall issue a CSO.  
Notwithstanding the foregoing, should Buyer cancel a CSO due to 
Contractor's failure to perform in a timely manner, then Buyer's liability to 
Contractor shall be limited to the cost of CS already accepted and in use by 
Buyer.  

 
3.17.6 Price Adjustments. 

 
The Contractor shall measure its aggregate billed revenues each quarter throughout the 
first contract year and annually thereafter.  Contractor shall utilize its aggregate billed 
revenue (for each reporting period, i.e., quarterly periods then 12-month periods 
thereafter) to adjust the unit prices that it charges all Buyers for the following reporting 
period.  Contractor shall make these volume price adjustments after award of the 
Contract, effective on the 4th, 7th, 10th and 13th months and then annually thereafter 
throughout the Contract Term.  At no time during the Contract Term shall the "net 
effective CS pricing" exceed any previous "net effective CS pricing."  
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3.17.7 Tariff-Based Pricing. 

 
Contractor declares that, if their pricing is FCC tariff-based, that all filings of FCC tariff 
CS (not AZ Corporation Commission tariff), which results in potentially higher pricing 
(recurring and non-recurring) for any or all offered CS shall not affect the pricing of CS 
via this Contract.  
 
 

3.18 Service Level Agreement. 
 

This Section, the Service Level Agreement (SLA), specifies the required Service Levels 
(performance measurements) and associated reporting and credits due the Buyer if these required 
service levels are not complied with.  The intent of this section is to define the Contractual Service 
Levels at which the Contractor shall provide CS.  Failure of the Contractor to meet these criteria 
shall result in specific reporting of service deficiencies, service credits, contract modification, etc. 
as specified in the Contract.  All Buyers have the right to pursue the service credits stated herein; 
and if Buyers choose not to pursue such service credits then the County has the right to pursue 
such service credits and the resulting credits shall be credited to County. 
 
3.18.1 Account Team Responsiveness (CS Pricing and Availability) 

 
Contractor shall commit to the following service response times for CS as part of the 
assigned Account Team standard operating procedures (Timely responses by Contractor 
to Buyer requests for CS including loop qualifications, etc.).  

 
TABLE 3-3 

 
 
 
 
 
 
 

Class 
No. 

 
 
 
 
 
 
 
 

Service Descriptor 

 
 
Metro Area 
Maximum 
Installation 
Time 
(Days)  
 
(Notes 1~2) 

Rural 
Community 
(City or 
Town) 
Maximum 
Installation 
Time 
(Days)  
(Notes 1~2) 

Reporting 
Requirement to 
County when 
Contractor is 
Non-Compliant 
with Specific 
SLA 
Requirement 
(Note 3) 

1 Pricing of standard CS 3 3 Monthly Report 
2 Availability of standard CS 3 5 Monthly Report 
3 Pricing of single non-standard CS, one 

location 
10 10 Monthly Report 

4 Availability of single non-standard CS, one 
location 

10 15 Monthly Report 

5 Pricing of single non-standard CS, multiple 
locations 

10 10 Monthly Report 

6 Availability of single non-standard CS, 
multiple locations 

15 15 Monthly Report 

7 Analysis and recommendations for optimized 
multiple CS, one location 

15 15 Monthly Report 

8 Analysis and recommendations for optimized 
CS, multiple locations 

15 15 Monthly Report 

9 Pricing of optimized multiple CS, one 
location 

10 10 Monthly Report 

10 Pricing of optimized multiple CS, multiple 
locations 

10 10 Monthly Report 

11 Availability of optimized multiple CS, one 
location 

15 15 Monthly Report 

12 Availability of optimized multiple CS, 
multiple locations 

15 15 Monthly Report 
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Notes: 
1 All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted from date 

of acceptance of written order to date of operational service.  Add 10 days for “loop qualification” where 
necessary. 

2 Availability includes the physical determination of required facilities to install requested CS. 
3 County shall refer Contractor Account Team Non-responsiveness and associated reports to the ACC for 

appropriate action. 
 
3.18.2 Service Provisioning Periods (After Acceptance of Valid CS Order) 

 
TABLE 3-4 

 
 
 
 
 
 
 

Class 
No. 

 
 
 
 
 
 
 
 

Service Descriptor 

Metro Area 
Maximum Expected 
Installation Time (All 
Years) and Rural 
Community 
Maximum Expected 
Installation Time 
After First Year of 
Contract (Days) 
(Notes 1~2) 

Rural Community 
(City or Town) 
Maximum 
Expected 
Installation Time 
During First Year 
of Contract (Days) 
 
 
(Notes 1~2) 

 
 
 
 
Service Credit When 
Contractor is Non-
Compliant with 
Specific SLA 
Requirement 

1 Dedicated voice 
services, less than 24 
talk paths 

10 w/o Construction 
30 w/Construction 

20 w/o Construction 
60 w Construction 

Monthly reports + 
50% of the monthly 
pricing of the affected 
service for the first 
month of late 
provisioning, with 
increase of 
+25%/month for all 
subsequent months of 
late provisioning  - or 
cancel CS order 

2 Dedicated voice 
services, 24-talk 
paths or more 

15 w/o Construction 
50 w/Construction 

30 w/o Construction 
80 w/Construction 

Same As Above 

3 Dedicated data 
services 

10 w/o Construction 
30 w/Construction 

20 w/o Construction 
60 w/Construction 

Same As Above 

4 Packet-based services 10 w/o Construction 
20 w/Construction 

10 w/o Construction 
80 w/Construction 

Same As Above 

5 Cell-based services 10 w/o Construction 
30 w/Construction 

20 w/o Construction 
60 w/Construction 

Same As Above 

6 Broadband services 15 w/o Construction 
50 w/Construction 

30 w/o Construction 
80 w/Construction 

Same As Above 

7 Voice value-added 
services 

15 w/o Construction 
50 w/Construction 

30 w/o Construction 
80 w/Construction 

Same As Above 

8 Video value-added 
services 

20 w/o Construction 
60 w/Construction 

40 w/o Construction 
90 w/Construction 

Same As Above 

9 Internet-related 
services 

10 w/o Construction 
30 w/Construction 

20 w/o Construction 
60 w/Construction 

Same As Above 

10 CS management and 
monitoring services 

10 w/o Construction 
30 w/Construction 

20 w/o Construction 
60 w/Construction 

Same As Above 

11 CS billing services 5 5 Same As Above 
12 CS reporting services 5 5 Same As Above 

Notes: 
1 All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted) from date 

of acceptance of written order to date of operational service.  Add 10 days for “loop qualification” where 
necessary. 
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2 Buyer and Contractor may negotiate a different Installation Time when the Contractor declares, before it accepts 
the CSO, that it cannot provision the requested CS within the Maximum Expected Installation Time.  If, upon the 
completion of the Negotiated Installation Time, the Contractor has not provisioned the CS, Contractor is subject to 
the same SLAs and Service Credits as stated herein. 

3.18.3 Billing and Payment Intervals 
 

TABLE 3-5 
Class 
No. 

 
Contractor Shall 

1 Waive all late charge assessments associated with dispute periods 
2 Waive payment for all disputed charges until final resolution 
3 Resolve disputed charges within 60 days of notification 
4 Waive all billable items that have not been billed within 90 days after their occurrence (i.e., after 

the last day of the Billing Cycle in which the billable CS was provided). 
5 No time-duration or dollar-amount limitations on Buyer’s right to seek and be paid restitution for 

incorrect billings. 
 
3.18.4 Carrier Services Repair and Escalation Intervals (24 / 7 / 365 basis) 

 
TABLE 3-6 

 
 
 
 
 
Class 
No. 

 
 
 
 
 
 

Service Descriptor 

Metro Area 
Maximum 
Repair 
Time 
(Hours)  
 
(Notes 1~2) 

Rural 
Community 
(City or Town) 
Maximum 
Repair Time 
(Hours)  
(Notes 1~2) 

 
 
 
Service Credit when 
Contractor is Non-Compliant 
with Specific SLA 
Requirement 

1 Contractor phone response 
time for all CS inquiries 
and failures 

0.33  
After Alert 

0.33  
After Alert 

Monthly Reports + 5%/Class/ 
Incident of the Monthly Pricing 
of the Affected Service for the 
Repair and Escalation Interval 
Class (es) not Adhered to. 

2 Contractor “line-test and 
report by phone to buyer” 
response time for all CS 
failures 

0.5 
After buyer 
approval to 
test 

0.5 
After buyer 
approval to test 

Same As Above 

3 Contractor MaxTTR for all 
“C/O level” protocol-
corrections 

1 2 Same As Above 

4 Contractor MaxTTR for all 
“non-C/O level” protocol-
corrections 

1 2 Same As Above 

5 Contractor “on-site 
response time for all CS 
failures associated with 
Contractor’s on-premises 
equipment or trouble-
shooting 

2 4 Same As Above 

6 Contractor MaxTTR for all 
CS failures associated with 
Contractor’s on-premises 
equipment or trouble-
shooting 

2 8 Same As Above 

7 Contractor’s field 
technician notifies first-
level supervisor, all CS 
failures 

2 4 Same As Above 

8 Buyer’s Operations 
representative is notified 

4 4 Same As Above 
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and is updated every 24 
hours, all CS failures 

9 
 

Note 
3 

Contractor’s first-level 
supervisor contacts District 
Manager and National 
Account Service Manager 
all CS failures 

4 4 Same As Above 

10 
Note 

3 

Contractor’s headquarters is 
notified and is updated 
every 24 hours, all CS 
failures 

6 4 Same As Above 

Notes: 
1 Time intervals shall be measured from the instant in time that either the CS management system detects a failed 

condition or that the Buyer’s representative notifies the Contractor of service problem. 
2 Based on pre-authorized dispatch. 
3 Contractor shall keep Contractor’s and Buyer’s current escalation contact names and phone numbers (within 24-

hours after each change) on the Contractor’s CS web-site.  Buyers shall notify Contractor of their escalation 
contact names and phone numbers within 24-hours of such changes occurring. 

 
3.18.5 Up-Time Service-Level Performance 

 
Contractor shall provide CS service-levels based on the following Performance and 
Uptime criteria. 

 
TABLE 3-7 

 
 
 

Class 
No. 

 
 
 
 

Service Descriptor 

Required Performance 
Level (24 /7 / 365 basis) 
 
 
(Note 1) 

Service Credit when 
Contractor is Non-
Compliant with 
Specific SLA 
Requirement 

1 Local access voice and data services, 
end-to-end network blocking shall not 
exceed 

0.5%/Mo/Ckt Monthly Reports + 5% 
of the Monthly Pricing 
of the Affected Service 
for the First Hour of 
Sub-par Service Level, 
with Increase of + 
1%/Hour for all 
Subsequent 
Hours/Month of Sub-par 
Service Level. 

2 DS0 and DS1 dedicated circuit, end-to-
end, error-second/day threshold, based on 
daily 30-minute duration testing, shall not 
exceed 

5%/Mo/Ckt-Voice 
2%/Mo/Ckt-Data 

Same as Above 

3 DS3 and Metro Ethernet dedicated 
circuit, end-to-end, error-second/day 
threshold, based on daily 30-minute 
duration testing, shall not exceed 

0.05%/Mo/Ckt-Voice 
0.05%/Mo/Ckt-Data 

Same as Above 

4 DS0, DS 1, DS3, dedicated circuit, end-
to-end, %-error free second/day 
threshold, based on daily 30-minute 
duration testing, shall always exceed 

99.9%/Mo/Ckt-Voice 
99.9%/Mo/Ckt-Data 

Same as Above 

5 DS0, DS1 dedicated circuit, background 
bit error rate shall not exceed a 1x10 –8 
threshold 

1%/Mo/Ckt-Voice 
1%/Mo/Ckt-Data 

Same as Above 

6 DS3, OC-x Metro Ethernet dedicated 
circuit, background bit error rate shall not 
exceed a 1x10 –8 threshold 

0.05%/Mo/Ckt-Voice 
0.05%/Mo/Ckt-Data 

Same as Above 

7 DS0 and DS1 dedicated circuit, end-to-
end up-time, based on SNMP monitoring, 

99.9%/Mo-Voice 
99.9%/Mo-Data 

Same as Above 
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shall always exceed 
8 DS3, OC-x and Metro Ethernet dedicated 

circuit, end-to-end uptime, based on 
SNMP monitoring, shall always exceed 

99.99%/Mo-Voice 
99.99%/Mo-Data 

Same as Above 

9 Packet- and cell-based circuit, end-to-end 
up-time based on SNMP monitoring, 
shall always exceed 

99.9%/Mo Same as Above 

10 Packet- and cell-based circuit, CRC and 
misaligned frame rate, based on SNMP 
monitoring, shall not exceed 

0.005%/Mo Same as Above 

11 Cell-based circuits shall not exceed 
current ATM FORUM QoS, CBR, UBR, 
VBR requirements and tolerances, 
including latency tolerances, based on 
SNMP monitoring. 

99.999%/Mo Same as Above 

12 Critical voice services, end-to-end up-
time, based on equipment monitoring, 
shall always exceed 

99.99%/Mo Monthly reports + 25% 
of the monthly pricing 
of the affected service 
for the first hour of sub-
par service level, with 
increase of + 5%/hour 
for all subsequent 
hours/month of sub-par 
service level  

13 Critical data services, end-to-end up-
time, based on SNMP monitoring, shall 
always exceed 

99.99%/Mo Same as Above 

14 
 

Super-critical voice services, end-to-end 
up-time, based on equipment monitoring, 
shall always exceed 

99.999%/Mo Monthly reports + 50% 
of the monthly pricing 
of the affected service 
for the first hour of sub-
par service level, with 
increase of +10%/hour 
for all subsequent 
hours/month of sub-par 
service level. 

15 
 

Super-critical data services, end-to-end 
up-time, based on equipment monitoring, 
shall always exceed 

99.999%/Mo Same As Above 

16 
 
 

16a 
 

16b 
 
 

16c 

Point of sale (POS) data services, end-to-
end up-time, based on SNMP monitoring, 
shall always exceed 
Associated CPE up-time, each end, shall 
always exceed 
Full-time proactive monitoring up-time, 
with automated initiation of all needed 
repairs 
Have telecomm demarc within 6-Feet of 
POS terminal 

99.99%/Mo 
 
 
99.99%/Mo 
 
99.99%/Mo 
 
 
100% 

     Same As Class 1 
 
 
     Same As Class 1 
 
     Same As Class 1 
 
 
Actual construction 
costs to extend to POS 
equipment 

17 
 

17a 
17b 
17c 
17d 

For the following CS categories, service 
outages shall not exceed 
I        Dedicated voice and data circuits 
II      Broadband last-mile services 
III     Voice value-added services 
IV      Video value-added services 

1 per 2 Mo per Ckt Same As Class 1 

18 
 

18a 

For the following CS categories, service 
outages shall not exceed 
I        Packet-based & Cell-based services 

1 per 6 Mo per Ckt Same As Class 1 
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18b 
18c 

II      Internet-related services 
III     Metro Ethernet services 

Notes: 
1 Contractor is required to provide 24/7 uptime service performance for those Buyer facilities that are available to 

the Contractor for necessary physical repairs, etc, such that Contractor can maintain the specified uptimes.  
Contractor shall provide a minimum of 7:00am thru 7:00pm, Monday thru Friday coverage for Buyer facilities 
that are not available on a 24/7 basis.  All critical and super-critical services shall be 24/7/365 basis. 

 
3.18.6 Quarterly Service-Level Agreement Reporting Criteria 

 
TABLE 3-8 

 
 

Class 
No. 

 

 

 

Quarterly Reporting Criteria 

 
Measurement 
Interval 
(months) 

Reporting Requirements to 
County When Contractor is 
Non-Compliant with Specific 
SLA Requirements 

1 Quarterly Management Reporting Items 
 
At each review, the Contractor shall: 
 
I     Summarize total Contract CS  
       utilization levels by CS category 
II    Summarize total Contract CS 
        revenues by CS category 
III   Summarize total reinvestment 
       toward improvements by CS category 

3 Monthly Report 

2 SLA Performance Criteria 
 
At each review, the Contractor shall: 
 
I     Report SLA performance indices: 

a.    CS Account Team responsiveness 
b.    CS provisioning interval 
        responsiveness 
c.    CS availability and reliability by 
       CS category 
d.  CS maintenance and repair 
      intervals by CS category 
e.    Performance of critical CS to SLA 
       criteria 

II   Submit Corrective Action Plans for all 
      SLA Deficiencies 

3 Same As Above 

 
3.18.7 Annual Service-Level Agreement Reporting Criteria. 
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TABLE 3-9 

 
 

Class 
No. 

 
 
 

Annual Reporting Criteria 

 
Reporting 
Interval 
(months) 

Reporting Requirement to 
County when Contractor is 
Non-Compliant with Specific 
SLA Requirement 

1 
 

1a 
 
 

1b 
 
 

1c 

Strategic Partnership Performance 
Criteria 
Pursue activities that promote quality of 
service to the users of CS 
 
Assess emerging technologies and their 
applicability to required CS 
 
Plan and Progress Report for continuing 
optimization of CS availability/reliability 
(redundancy, alternative routing, etc.) 

12 Monthly Report 

2 
 

2a 

Annual CS Forecast 
 
County and Contractor shall jointly 
forecast total Contract revenue (recurring 
and non-recurring) for the next 12-month 
period 

12 Same As Above 

3 
 

3a 
 
 
 
 
 
 
 
 
 
 

3b 

Annual CS Re-Optimization Study 
 
Contractor shall include in its Base-Offer, 
an Annual CS Reoptimization Study of 
the CS provided by the Contractor during 
the time period.  This study should 
indicate the various ways Buyers can 
reconfigure their CS to optimize both the 
Contractor’s infrastructure and the 
Buyer’s benefits.  Annual study reports 
shall be due to County 30days after each 
anniversary date of this Contract. 
 
Contractor shall assess the actual 
revenues and CS deployment levels (and 
report to County):  Adjust CS rates per 
Contractor’s Pricing and Discount 
Schedules. 

12 Same As Above 

 
3.19 Security Requirements. 

 
Various Buyers have specific access and security requirements (e.g., undercover service lines and 
circuits).  The Contractor shall adhere to the Buyer’s access and security policies, subpoena 
requests, background checks and etc.  

 
3.20 Safety Standards. 

 
All items supplied on this Contract must comply with the current applicable occupational safety 
and health standards of the State of Arizona Industrial Commission, The National Electric Code, 
and The National Fire Protection Association Standards.  

 
3.21 Confidentiality of Records. 

 
The Contractor shall establish and maintain procedures and controls that are acceptable to the 
County for the purpose of assuring that no information contained in its records or obtained from 
the County or from others carrying out its functions under the Contract shall be used by or 
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disclosed by it, its agents, officers, or employees, except as required to efficiently perform duties 
under the Contract.  Persons requesting such information shall be referred to the County.  
Contractor also agrees that any information pertaining to individual persons shall not be divulged 
other than to employees or officers of the Contractor as needed for the performance of duties 
under the Contract, unless otherwise agreed to in writing by the County. 
 

3.22 Tax. 
 

No tax shall be levied against labor.  It is the responsibility of the Contractor to determine any and 
all taxes and include the same in proposal price. 
 

3.23 Delivery. 
 

It shall be the Contractor’s responsibility to meet the proposed delivery requirements.  The County 
reserves the right to obtain services on the open market in the event the Contractor fails to make 
delivery and any price differential will be charged against the Contractor. 
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COX ARIZONA TELECOM LLC., 1550 W DEER VALLEY ROAD, PHOENIX, AZ 85027 
 
 
PRICING SHEET: B0603754 /S048101, NIGP 91576-91577 
 
Terms:      NET 30 
 
Vendor Number:   W000003620 X 
 
Telephone Number:   623/594-0505 
 
Fax Number:     623/322-7500 
 
Contact Person:    Rick Miller 
 
E-mail Address:    Rick.Miller2@cox.com  
 
Company Web Site:   www.cox.com/phoenix  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending July 31, 2011. 
 


